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PROFESSIONAL SERVICES AGREEMENT
BETWEEN
GEI CONSULTANTS, INC.
AND
SEMITROPIC WATER STORAGE DISTRICT
For
SGMA Implementation Support and DMS Development

TASK ORDER NO. 02-2026 AMENDMENT #1

Task Order 02-2026 defines a Scope of Services, Schedule, and Budget for work to be
completed by GEI Consultants, Inc. for Semitropic Water Storage District (Semitropic or
District) per the terms and conditions of the Professional Services Agreement dated June 16,
2026.

This Task Order Amendment #1 is intended to cover continued efforts associated with
representing District’s interests through the implementation of the GSP and coordination of
various SGMA activities throughout the Subbasin for the remainder of 2026 and provides
continued support for SGMA implementation activities in the calendar year 2027.

SCOPE OF SERVICES

SGMA Implementation Support

The 2025 GSP specifies numerous activities that will need to be implemented by the District
to achieve sustainable groundwater management over the implementation period (2025 to
2040). As directed by the District, GEI will provide assistance for various efforts required for
implementation of the District’s GSP. These activities include, but are not limited to:

e Coordination with other districts in the Kern Subbasin
e Develop responses to State Board/DWR correspondence, as requested
e (Coordination with regulatory agencies

www.geiconsultants.com GEI Consultants, Inc.
5001 California Avenue, Suite120

Bakersfield, CA 93309

T: 661.716.3010 | F: 661.327.0173



Stakeholder/landowner outreach activities

Establishing and updating groundwater budgets

Groundwater monitoring and reporting activities,

Evaluation and implementation of proposed projects and management actions, and
e Development of a new DMS with the District groundwater

In addition, this Task Order Amendment includes activities in 2026 and 2027 to develop a
Master Well List, assistance with SGMA related subsidence monitoring, and to participate in
the Kern Subbasin Modeling Subcommittee.

SCHEDULE

Some of the activities are periodic, such as monthly, while others will be performed as
requested. All assignments shall be completed within a timely manner.

BUDGET

This task order amendment requests an additional $150,000, above the original budget, for
the unanticipated level of efforts needed in 2026 and for continued support in 2027. This
budget amendment only applies to SGMA support effort and does not include any additional
funding for the original DMS Development subtask. All work will be performed on a time-
and-materials basis, with a total authorized budget of $300,000.

Original Task and Budget Amount
SGMA Implementation Support $80,000
DMS Development $85,000
Total Fee $165,000
GEI Contribution to DMS Development -$15,000
Total Budget Authorized $150,000
2026-2027 SGMA Implementation Support $150,000
Total Budget with Amendment $300,000

Billing for all work completed under this Task Order Amendment will be in accordance with
the terms of the Professional Services Agreement, with labor billed at 3.05 times labor rate,
and expenses billed at cost. The total budget amount shall not be exceeded without written
authorization from Semitropic.



AUTHORIZATION

This Task Order Amendment is authorized and made an attachment to the above-identified
Professional Services Agreement through the signatures below.

Authorized by: Accepted by:
SEMITROPIC WATER GEI CONSULTANTS, INC.
STORAGE DISTRICT

By: By:

Sevim Onsoy, Project Manager

Date: Date:
By:
Samuel W. Schaefer, Agricultural
Services Practice Leader
Date:




